

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT			1. CONTRACT ID CODE	PAGE OF PAGES	
			R	1	2
2. AMENDMENT/MODIFICATION NO. 0006	3. EFFECTIVE DATE 19-Sep-2003	4. REQUISITION/PURCHASE REQ. NO. W22W9K-3090-8448		5. PROJECT NO.(If applicable)	
6. ISSUED BY USA ENGINEER DISTRICT, LOUISVILLE ATTN: CELRL-CT 600 DR. MARTIN LUTHER KING PLACE ROOM 821 LOUISVILLE KY 40202	CODE DACW27	7. ADMINISTERED BY (If other than item 6) <b>See Item 6</b>		CODE	
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code)			X	9A. AMENDMENT OF SOLICITATION NO. DACW27-03-R-0003	
			X	9B. DATED (SEE ITEM 11) 05-May-2003	
				10A. MOD. OF CONTRACT/ORDER NO.	
				10B. DATED (SEE ITEM 13)	
CODE	FACILITY CODE				
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS					
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer <input type="checkbox"/> is extended, <input checked="" type="checkbox"/> is not extended. Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: (a) By completing Items 8 and 15, and returning <u>1</u> copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.					
12. ACCOUNTING AND APPROPRIATION DATA (If required)					
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.					
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.					
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).					
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:					
D. OTHER (Specify type of modification and authority)					
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return _____ copies to the issuing office.					
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) Solicitation DACW27-03-R-0003, Construction of the Dam, Olmsted, Illinois is amended as follows: a. The hour and date specified for receipt of offer is NOT extended. Proposals are due on October 1, 2003 at 4:00 local time. b. Under Section 00800, 1.90, Funding and Cost Relationship is modified as indicated herein.					
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.					
15A. NAME AND TITLE OF SIGNER (Type or print)			16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)		
			TEL: _____ EMAIL: _____		
15B. CONTRACTOR/OFFEROR	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA		16C. DATE SIGNED	
_____ (Signature of person authorized to sign)		BY _____ (Signature of Contracting Officer)		19-Sep-2003	

## SECTION SF 30 BLOCK 14 CONTINUATION PAGE

**SUMMARY OF CHANGES**

## SECTION SF 30 - BLOCK 14 CONTINUATION PAGE

The following have been added by full text:

FUNDING AND COST RELATIONSHIP

1.9 Explanation of relationship between the Continuing Contracts Clause 52.232-5001 and Special Contract Provision 1.8, entitled Work Authorization Document (WAD)

Under no circumstances may work proceed without Work Authorization Documents (See Special Contract Provision 1.87). Two possibilities may exist in the face of funds exhaustion:

1. In the event that appropriated funds are exhausted, and work already directed by WAD is being prosecuted, the contractor will have the option of either continuing to work on the issued WAD's, with the assurance of payment with interest for the work performed or of suspending performance. If the contractor opts to suspend, delay or interrupt the work arising from exhaustion or anticipated exhaustion of funds, the contractor's suspension will not entail a breach of the contract and the contractor shall not be entitled to any price adjustment in any manner, including costs associated with demobilization and remobilization.
2. In the event that appropriated funds are exhausted, the Government may continue, under the Continuing Contracts Clause, to issue WAD's as needed. If a WAD(s) is issued, the contractor will have the option of either initiating the work and continuing to work on the issued WAD(s), with the assurance of payment with interest, for the work performed, or of not initiating the work. If the contractor decides to suspend performance, after having initiated the work, then the contractor's suspension will not entail a breach of the contract and the contractor shall not be entitled to any price adjustment in any manner, including costs associated with demobilization and remobilization.

(End of Summary of Changes)