

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT			1. CONTRACT ID CODE	PAGE OF PAGES	
			J	1	5
2. AMENDMENT/MODIFICATION NO. 0002	3. EFFECTIVE DATE 30-Sep-2004	4. REQUISITION/PURCHASE REQ. NO. W22W9K-4224-7098		5. PROJECT NO.(If applicable)	
6. ISSUED BY U. S. ARMY ENGINEER DISTRICT, LOUISVILLE 600 DR. MARTIN LUTHER KING, JR. PLACE ROOM 821 LOUISVILLE KY 40202-2230	CODE W912QR	7. ADMINISTERED BY (If other than item 6) MILITARY/RESERVE TEAM 600 DR. M. L. KING, JR. PL., RM 821 ATTN: SHARON K. EVANS LOUISVILLE KY 40202-2230		CODE DACA27	
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code)			X	9A. AMENDMENT OF SOLICITATION NO. W912QR-04-R-0035	
			X	9B. DATED (SEE ITEM 11) 07-Sep-2004	
				10A. MOD. OF CONTRACT/ORDER NO.	
				10B. DATED (SEE ITEM 13)	
CODE	FACILITY CODE				
<b>11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS</b>					
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer <input type="checkbox"/> is extended, <input checked="" type="checkbox"/> is not extended.					
<p>Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods:</p> <p>(a) By completing Items 8 and 15, and returning <u>1</u> copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.</p>					
12. ACCOUNTING AND APPROPRIATION DATA (If required)					
<b>13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.</b>					
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.					
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).					
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:					
D. OTHER (Specify type of modification and authority)					
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return _____ copies to the issuing office.					
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) Solicitation W912QR-04-R-0035 for 5th SFG/160th SOAR Barracks Complex, Ft. Campbell, KY is hereby modified as follows:					
<p>a Incorporate the revised attached bid schedule.</p> <p>b. Change Section 00115, paragraph 1.4, fourth sentence to read as follows: "Sections I thru Section IV shall be submitted in original and 7 copies".</p> <p>c. Change Section 00800L, paragraph 1.3 to read as follows: "The Government will have up to 365 days after Contractor receipt of the Base Bid Notice to Proceed to accept Options 1,2,3, and / or 4. All work for Options 1,2,3 and/ or 4 shall be completed within 535 calendar days maximum of receipt of Notice to Proceed for the Options or not later than that required for the base bid which ever is longer."</p>					
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.					
15A. NAME AND TITLE OF SIGNER (Type or print)			16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)		
			TEL: _____ EMAIL: _____		
15B. CONTRACTOR/OFFEROR	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA		16C. DATE SIGNED	
_____ (Signature of person authorized to sign)		BY _____ (Signature of Contracting Officer)		30-Sep-2004	

## SECTION SF 30 BLOCK 14 CONTINUATION PAGE

**SUMMARY OF CHANGES**

## SECTION SF 30 - BLOCK 14 CONTINUATION PAGE

The following have been added by full text:

ADD

- d. Section 01020 – All references to bored and preassembled locks and latches (ANSI A156.2) shall be changed to the corresponding Mortise locks and latches (A156.13). All lockets and latches for the project shall be mortised type.
- e. Change Section 01020, paragraph 2-2.1.3.3, forth sentence to read “ Range hood shall be individuallly and directly ducted to the exterior through a wall louver.”
- f. Change Section 01020, paragraph 6-3.4 to read “Materials of construction for vertical load bearing walls shall be limited to reinforced concrete (cast-in-place or precast) walls, reinforced masonry walls, or metal stud walls. Wood stud walls shall not be used.”
- g. Change Section 01020, paragraph 6-3.6 to read “Materials of construction for shear walls shall be limited to reinforced concrete (cast-in-place or precast) walls, reinforced masonry walls , or metal stud walls. Wood stud walls shall not be used.”
- h. Add drawing sheet A34 – Exterior Signage Details, A35 – Interior Signage Types, A36 – Interior Signage Types, and P1- Radon Piping Details to the solicitation.
- i. Drawings A4, A5, A6, A11, A12, A13, A18, A19, A20 – Delete references to vertical heights. All vertical heights must comply with specification 01020 paragraph 5-7.
- j. Section 02851, paragraph 1.1.3.1 – Delete second sentence that says “This shall include typical soldier abuse”. Replace sentence with the following: “This shall include normal wear and tear”.
- k. Attached are the minutes to the Preproposal Conference held on 23 September 2004.
- l. All amendments shall be acknowledged as indicated in item 11.
- m. Proposal due date remains unchanged.

ITEM NO.	SUPPLIES/SERVICES	QTY	UNIT	UNIT PRICE	AMOUNT
<b>0001</b>	<b>5<sup>TH</sup> SFG / 160<sup>TH</sup> SOAR Barracks Complex Fort Campbell, Kentucky</b>  <b>For all design work; the complete construction of the 5<sup>TH</sup> SFG Barracks for 216 soldiers, Dining Facility, and the supporting facilities; and for the maintenance of the facilities for 5-years at Ft. Campbell, KY.</b>	<b>1</b>	<b>LS</b>		<b>\$ _____ Total Base Bid Item</b>
0002	All Design work associated with bid item 0001 and 0007.	1	LS		\$ _____ Net Amount
0003	All construction work on the Barracks Building(s) in Item 0001 to within the 1524 mm (five foot) line.	1	LS		\$ _____ Net Amount
0004	All construction work on the Dining Facility in Item 0001 to within the 1524 mm (five foot) line.	1	LS		\$ _____ Net Amount
0005	All construction site work in Item 0001 outside of the 1524 mm (five foot) line of Items 0003, and 0004	1	LS		\$ _____ Net Amount
0006	Five-Year Maintenance Requirement in Item 0001.	1	LS		\$ _____ Net Amount

ITEM NO.	SUPPLIES/SERVICES	QTY	UNIT	UNIT PRICE	AMOUNT
0007	<b>(OPTION ) For the complete asbestos removal and deconstruction of building 2994 and its associated site features; and for the complete construction of the 160<sup>TH</sup> SOAR Barracks for 288 soldiers, and supporting facilities; and for the maintenance of the facilities for 5-years at Ft. Campbell, KY.</b>	1	LS		\$ _____ <b>Total</b>
	OPTION Asbestos abatement of building 2994.				
0008	OPTION Deconstruction of building 2994 and its associated site features.	1	LS		\$ _____ Net Amount
0009	OPTION All construction work on the Barracks Building(s) in Item 0007 to within the 1524 mm (five foot) line.	1	LS		\$ _____ Net Amount
0010	OPTION All construction site work in Item 0007 outside of the 1524 mm (five foot) line of Item 0010.	1	LS		\$ _____ Net Amount
0011	OPTION Five-Year Maintenance Requirement in Item 0007.	1	LS		\$ _____ Net Amount
0012					
0013	<b>(OPTION ) Repaving of Kentucky Ave, Indiana Ave, 42<sup>ND</sup> Street, and 36<sup>TH</sup> Street</b>	1	LS		\$ _____ <b>Total</b>
0014	<b>(OPTION ) Shredding and stockpiling of the concrete and asphalt from the deconstruction of the site features associated with bid item 0001.</b>	1	LS		\$ _____ <b>Total</b>
0015	<b>(OPTION ) Shredding and stockpiling of the concrete, asphalt, and masonry from the deconstruction of building 2994 and site features associated with bid item 0007.</b>	1	LS		\$ _____ <b>Total</b>
0016	<b>Betterments / Innovations</b> (Each Betterment or Innovation shall be listed separately. Add items as needed.)	1	LS		\$ _____ <b>Total</b>



**5<sup>th</sup> SFG / 160<sup>th</sup> SOAR Barracks Complex**  
**Ft. Campbell, KY**  
**Pre-Proposal Meeting Minutes**

The 5<sup>TH</sup> SFG / 160<sup>TH</sup> SOAR Barracks Complex Pre-proposal meeting was conducted on 23 September 2004 in the Education Center Bldg. 202 in Room 253 at Fort Campbell, KY. A copy of the agenda is attached as Enclosure #1. A list of the attendees is attached as Enclosure #2.

- Welcome and introductions of the Government representatives were made.
- Review of the agenda for the day was presented.
- Review of the project scope was presented which included a general project overview. It was expressed that the design have the facility not create “have’s” vs. “have-not’s” situation where one brigade is perceived to be in better or not have as good facilities as another brigade. Attendees were also instructed that their proposal for the dining facility equipment and layout are to be as shown in the RFP. The equipment and layout has been approved by the army and should not be changed by the offeror.
- The general contracting intent/approach was presented.
- The site location/overview was presented.
  - It was noted that the site was located between Indiana Ave, Kentucky Ave, 42<sup>nd</sup> Street, and 35<sup>th</sup> Street.
  - Demolishing building #2994 is included.
  - The RFP area development plan drawing indicates future expansion of barracks to accommodate approximately double the number of sleeping rooms required by the RFP. Site planning to take into account this future expansion.
  - The Area development plan shows a future 5<sup>th</sup> SFG Administrative Complex just to the west of the project site. It was brought to the attention of the attendees to be conscious of the existing 5<sup>th</sup> SFG facilities, future barracks expansion, and the proposed new 5<sup>th</sup> SFG admin complex when preparing the ir proposal.
  - Attendees were told that there is a Fort Campbell standard on exterior colors, types of systems, etc. and that this project must be aesthetically compatible to other buildings on post.
  - Attendees were reminded of the Fort Campbell Technical Design Guide, located on the Louisville District website. It MUST be followed.
- Project includes base bid and options. The options are to be valid for 365 days, leaving 535 days to execute the options.
- It was brought to the attention of the attendees that there is a Price Limitation/Target Ceiling for the project. This Price Limitation/Target Ceiling is located at very end of Bid Schedule.

- The schedule was discussed. It was noted that:
  - Proposals are due on 19 October 2004 at 1630 local time at Louisville District Contracting Division office Room 821. Doors will be locked at 1630 hours.
  - Evaluation of the proposals will occur through November.
  - Award is expected to occur on or about 8 December 2004.
  - Design and Construction is to be completed not less than 900 days from NTP, unless the new provision in Section 00130 Para 3, Section 4.a. on Page 5 is implemented. This new provision will allow proposals with less construction time to receive a more favorable evaluation providing the schedule includes all critical parts of the construction. If selected, and before award, the contract will be altered to reflected the proposed shortened period of performance. The contractor will be held to the ir proposed construction time. Liquidated damages will start after that proposed completion date.
  
- Proposal submittal requirements were discussed.
  - Section 00115 describes what is required in your proposal submittal.
  - Section 00130 describes how we will evaluate your proposal submitted.
  
- It was brought to the attention of the attendees the SBA Requirements in Section 00115 Para 2.8 Page 5. The minimum requirement is 20%. The target is 35%. The selected contractors will be held to these requirements.
  
- The following security issues were discussed:
  - On-Post Access-Requires the Contractor to submit the following on each employee requesting an Eagle Pass:
    - Contractor's Name
    - Contractor's Address
    - Contract No.
    - Location of Performance
    - Period Of Performance
    - Individual's Name
    - Individual's SSN
    - Individual's Home Address
    - Vehicle Type and Year that they are registering
    - Individual's Driver's License and State that it is issued
  - RFP requires registration of Personnel and Vehicles.
    - Contractors are to contact Grayson Gwaltney at 270-956-2115 if there are any questions regarding security.
  - Deliveries are to access the post via Gate 7 only.
  - There is a new Ft Campbell Cell Phone policy that must be adhered too.
    - Drivers of vehicles are no longer allowed to drive vehicle while talking on cell phone. Currently the first offense will be a warning, 2<sup>nd</sup> offense - driving privileges will be revoked for 6 months, 3<sup>rd</sup> offense - driving privileges will be revoked for 1 year, and 4<sup>th</sup> offense - administrative action will be taken through your employer.

- Misc - Camera Phones will soon be looked at closer and may be restricted on certain areas of post
- POC's during bidding are as follows: (Emailing questions to POC is preferred.)
  - Contracting: Sharon Evans, [Sharon.K.Evans@LRL02.USACE.ARMY.MIL](mailto:Sharon.K.Evans@LRL02.USACE.ARMY.MIL), (502) 315-6187
  - Technical: Garry Minter, [Garry.E.Minter@LRL02.USACE.ARMY.MIL](mailto:Garry.E.Minter@LRL02.USACE.ARMY.MIL), (502) 315-6229
- The meeting was then opened for questions and comments. The following are the questions, comments and responses:
  - For the proposal schedule are we to use 365 days for the option? Yes for scheduling purposes assume the options will be awarded 365 days after the base bid award.
  - Will copy of Sign-in sheet be available? Yes. The sign-in sheets will be included with the minutes. The minutes will be distributed as an amendment.
  - Spec 01020 requires barracks room modules to be equipped with a range hood. Are the range hoods to be the ductless type or directly ducted to the exterior? Response was withheld pending research. Research after the meeting revealed that the range hoods should have exterior exhaust in lieu of being recirculating type. Amendment will be issued to clarify the range hood requirement.
  - What is the privatized utility permit process? Currently Clarksville Gas and CHM2Hill provide the government their cost estimate (Meter to Main for Gas and Water, and 1<sup>st</sup> cleanout to main for Sewer). Attendees were told to work with the privatization companies for temporary utility connections. Attendees were told they do not have to account for utility company costs in their proposal, but must coordinate closely during design and construction. For the proposal, assume what you think to be a legitimate routing for connection. If that changes during detailed design, appropriate adjustments will be made.
  - An attendee expressed concern over Clarksville Gas and CHM2Hill conforming to the standards of Corps of Engineer Specs. Should contractors include the design utilities now or once awarded? The attendees were told to include the proposed route and timeline for the gas and sewer in their proposal. Clarksville Gas and CHM2Hill will be responsible for the final design. Contractor will be responsible for coordinating with the utility company during design and construction.
  - Who is responsible for Grease Trap if needed? Attendees were told that they are responsible for design and installation of a grease trap.
  - If existing utility line is damaged during work performed by Clarksville Gas or CHM2Hill, will they be held responsible? Yes.
  - Who is responsible for fire hydrant locations? Contractor is responsible for locating hydrants per code but coordination must occur with CH2MHIL.
  - Is electric part of privatized utilities? No.
  - What areas need to be handicap accessible? The 1<sup>st</sup> floor public areas in the barracks (i.e. lobby and 1<sup>st</sup> floor restrooms) and the Dining Facility are to be handicap accessible.

- Are handicap parking spaces required? Yes. Does the number of parking spaces listed in the RFP include the handicap spaces? Attendees were told that handicap spaces are in addition to the total number identified in the RFP.
- Geotechnical report does not comment on heavily loaded structures. Any guidance on this? Attendees were told that the report is only a preliminary report. Reference the geotechnical report, in documents, but that the government would also check to see if government can provide more guidance.
- The RFP requires heavily loaded structures. Attendees were told to estimate for heavily loaded but that all types should be available. There is nothing that says the buildings have to be 1-story, 2-story, etc. Buildings could be 1-story with lightweight structure.
- Will load bearing metal stud construction be allowed? Yes. Amendment will be issued to allow metal studs for load bearing construction.
- Are there requirements for retention ponds? No. Attendees were told that there is no requirement. However, this would be one way they could get points toward sustainable design "gold rating" requirements. The attendees were also told that Fort Campbell has experienced some storm water flow problems around this site. Currently the basic flow is from East to West.
- What storm should be retained? Response was withheld pending research. Research after the meeting revealed that the RFP states that Tennessee has jurisdiction and the RFP requires storm to be calculated around a 10-year storm, so reference the Tennessee standards. All storm sewers go to Tennessee.
- What is the intent for the "reviewing area" between the buildings? Area is an open green space and will be used for promotions and gatherings. There is no specific requirement for green space, but an area of this sort somewhere on the site would be beneficial to the units.
- What are overall square foot requirements for the barracks? 140 square feet minimum for sleeping space. The attendees were told that there is flexibility with the other areas of the barracks, but the minimum has to be met in the sleeping space.
- The RFP requires the use of the 2000 and 2003 versions of the IBC. Which version should be use? Response was withheld pending research. Research after the meeting revealed that the 2000 version of the IBC is to be used. An amendment will be issued to require the use of the 2000 version.
- Will there be an opportunity to see the sub-station? Yes, attendees can visit the substation when the site visit is conducted after the meeting. The sub-station is located at the south end of the parade field.
- The Area Development Plan shows an area for a 5<sup>th</sup> Group Memorial Park. What is this? This is an area set aside for future 5<sup>th</sup> SFG use. The park is not in the scope of the work.
- SF1442 requires proposals to be submitted in original and 7 copies but spec Section 00115 requires original and 6 copies. Which is required? Attendees were told to provide original and 7 copies as required by SF1442.
- It was brought to the attention of the attendees that all the design work associated with the project shall be identified in bid item 0002. All design work will be performed as part of the base bid.

- What are the limits of the re-paving for bid option #2 and is milling required? Attendees were told that repaving consisted of the streets surrounding the immediate construction site. Milling is not required by the RFP.
  - Can site visits be made during the proposal period? Yes. Contact Grayson Gwaltney at 270-956-2115 to schedule a visit.
- Site Visit was conducted from 1130 hours to 1330 hours. Meeting was reconvened at 1330 to respond to questions generated by the site visit.
- The meeting was opened for questions and comments. The following are the questions, comments and responses:
  - Site visit did not generate any additional questions.
  - It was clarified that there will be a minimum of 535 days to execute the options in lieu of 435 days indicated on the agenda.
  - The requirement for 5-year maintenance of the complex was brought to the attention of the attendees. It was noted that this project was selected by the Army to be a pilot project for the contractor to perform all routine maintenance (excluding abuse) of the complex for five years.
  - It was brought to the attention of the attendees that the RFP requires ceilings to be a minimum of 8'-0" high throughout the buildings and that a full size model is required for utility coordination above ceilings. It was brought to the attention of the attendees that the RFP drawings show floor to floor heights for the barracks building(s); an amendment will be issued to delete those specified floor to floor heights.

**5SFG/160 SOAR Barracks**  
**Fort Campbell, KY**  
**RFP Pre-Proposal Meeting**  
**23 Sep 04**

Questions will be welcomed at any time. However, many of your questions may be answered during this initial overview and presentation of information.

- **Welcome/Introductions**
- **Review Plan for Today** – Meeting, Site Visit (Photos), Meeting
- **Project Scopes**
  - General Overview
  - Do not want to create Haves/Have Nots
  - Dining Facility (this is how we want it)
- **General Contracting Intent/Approach**
- **Site Location/Overview**
- **Scope**
  - Base Bid
  - Options (valid for 365 days, leaves 435 days to execute) (00800/1.3)
  - Future Expansion on site
- **Price Limitation/Target Ceiling** (at very end of Bid Schedule)
- **Schedule**
  - **RFP Proposal Due – 19 Oct 04, 1630 local, Louisville District,**
  - Contracting Division, Room 821 – doors locked at 1630
  - Evaluation – through November
  - Award – approx 08 Dec 04
  - Design/Construction – 900 days from NTP, unless.....
    - New Provision (Section 00130; Para 3/Section 4.a.; page 5)
- **Submittal Requirements**
  - Section 00115 – What we require in the submittal
  - Section 00130 – How we will evaluate what you submit
- **SBA Requirements** (Sect 00115; Para 2.8; Page 5) – Min 20% , Target 35%
- **Security Issues**
  - On-Post Access
  - Registration of Personnel and Vehicles – in specs
  - Deliveries – Gate 7
  - Cell Phones – new policy
  - Misc
- **POC's**
  - Contracting: Sharon Evans, [Sharon.K.Evans@lrl02.usace.army.mil](mailto:Sharon.K.Evans@lrl02.usace.army.mil), (502) 315-6187
  - Technical: Garry Minter, [Garry.E.Minter@lrl02.usace.army.mil](mailto:Garry.E.Minter@lrl02.usace.army.mil), (502) 315-6229



US Army Corps of Engineers  
Louisville District

## Meeting Attendance Record

5th/160th Barracks

EDUCATION CENTER

Meeting: Complex Pre-Proposal Conf Location: Room 253 FIC, KY Date: 23 SEPT 04

Name	Organization	Phone Number	E-mail
SCOTT WOODS / mech. Eng.	FLINTCO	601-859-7864	swoods@seweng.com
Bryan Moore	Leans of Engineers	(210) 998-9662	William.B.Moore@leancor.com
SIMON SAPSFORD	KZF DESIGN	513-621-6211	SIMON.SAPSFORD@KZF.COM
ROYER CURRAN	KZF DESIGN	513-621-6211	royer.curran@kzf.com
Robbie Upchurch	Flintco Upchurch Plbg Inc	662-453-6201	robert@upchurchplumbing.com
Scott Upchurch	Flintco	662-453-6860	scott@upchurchplumbing.com
TIM Weatherford	Flintco	981-372-9600	tweatherford@flintco.com
RANDY NANCE	Flintco, Inc.	405.670.6307	R.Nance@flintco.com
DOUG MARSH	KZF DESIGN	513-621-6211	DOUG.MARSH@KZF.COM
Fred Will, JMS	DPW / Post Plans	270-798-9731	fred.will@jprc.campbell.army.mil



US Army Corps  
of Engineers  
Louisville District

# Meeting Attendance Record

Meeting: Pre-Proposal Conf  
5th SFG / 160th SOW

Location: EDUCATIONAL CENTER

Date: 9-23-04

RM 253

Name	Organization	Phone Number	E-mail
BRIAN TROTTER	DBS + ASSOC. CLARKSVILLE, TN	931-647-6959	btrotter@dbsengr.com
Chris Goodman	DBS + ASSOC. Clarksville, TN	931-647-6959	cgoodman@dbsengr.com
Barry Cunningham	BILL HARBERT	931-431-7151	
Jim McGehee	B.L. Harbert Const	931-431-7151	JMcGehee@blharbert.com
Rickey Adape	B.L. Harbert	205-802-2800	RADAPE@BLHARBERT.COM
John Hamner	B.L. Harbert	205-802-2843	JHamner@blharbert.com
Scott Spence	W.G. Yates & Sons Construction	662-281-1340	Sspence@wgates.com
ROGER RIDGEWAY	BENHAM	918 492 1600	r.ridgeway@benham.com
Michael F. Carter, Sr.	Metro Eng, Svcs.	615-353-1692	METROMEST@AOL.COM
Brady Killingsworth	Metro Eng, Svcs	615-496-4882	Bckillings@AOL.COM



US Army Corps of Engineers  
Louisville District

## Meeting Attendance Record

Meeting: 5m/160th Barracks Complex Pre-Proposal Conf Location: Room 253 FITC, KY Date: 23 SEPT 04  
 Education Center

Name	Organization	Phone Number	E-mail
PAT CARROLL	GUERNSEY	405.416.8100	pat.carroll@chguernsey.com
ERIC STARKOWICZ	DICK CORP.	412-384-1222	ewstarkowicz@dickcorp.com
TOM SCHAEFFER	STRUCTURAL DESIGN GROUP	615-255-5537	tom@sdg.structure.com
BOB COLEMAN	CDFL	601-366-3110	Jcoleman@cdfl.com
Gene Crager	CDFL	601-366-7110	gcraeger@cdfl.com
FRANK TANAHAY	B.L. Harbert	205-802-2846	Ftanahay@bharbert.com
Lew HEIFNER	MASCARO CONSTR	412-321-4901	LHEIFNER@MASCAROCONSTRUCTION.COM
Mollie Kilby	COE	870-956-2115	mollie.i.kilby@LECO2.usace.army.mil
Garyson Gualthrey	COE	870-956-2115	garyson.gualthrey@LECO2.usace.army.mil
Garry Minter	COE	502-315-6229	garry.e.minter@LECO2.USACE.ARMY.MIL

