AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT			1. CONTRACT ID CODE		PAGE OF PAGES
AMENDMENT OF SOLICITA	ATTON/MODIF	ICATION OF CONTRACT	J		1 2
2. AMENDMENT/MODIFICATION NO.	3. EFFECTIVE DATE	4. REQUISITION/PURCHASE REQ. NO.	'	5. PROJECT	NO.(If applicable)
0003	02-Feb-2004	W81G66-3297-0914			
6. ISSUED BY CODE	W912P6	7. ADMINISTERED BY (If other than item 6)	COI	DE	
U. S. ARMY ENGINEER DISTRICT, CHICAGO 111 CANAL STREET CHICAGO IL 60606		See Item 6			
O NAME AND ADDRESS OF CONTRACTION (N. S C S			I Ioa amenidmi	NT OF SOI	I ICITATION NO
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip		te and Zip Code)	X 9A. AMENDMENT OF SOLICITATION NO. W912P6-04-B-0001		
			X 9B. DATED (SE 24-Dec-2003	E ITEM 11))
			10A. MOD. OF CONTRACT/ORDER NO.		
CODE FACILITY CODE			10B. DATED (SEE ITEM 13)		
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS					
X The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer is extended, is extended.					
Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: (a) By completing Items 8 and 15, and returning 1 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified. 12. ACCOUNTING AND APPROPRIATION DATA (If required)					
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.					
A. THIS CHANGE ORDER IS ISSUED PURSU CONTRACT ORDER NO. IN ITEM 10A.	JANT TO: (Specify aut	hority) THE CHANGES SET FORTH IN	ITEM 14 ARE MADI	3 IN THE	
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).					
C. THIS SUPPLEMENTAL AGREEMENT IS E	ENTERED INTO PURS	UANT TO AUTHORITY OF:			
D. OTHER (Specify type of modification and authority)					
E. IMPORTANT: Contractor is not, is required to sign this document and return copies to the issuing office.					
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)					
Reference: Invitation for Bid, W912P6-04-B-0001, Michigan City, Indiana - East Breakwater Repair					
 This Amendment No. 0003 is issued to ad COMPLETION OF WORK (APR 1984), unde Amendment hereby adds the information, as The Bid Opening date remains 11 Februar All other terms and conditions of this Solic Point of Contact - Anita R. Simpkins at (31) 	r Section 00800. The shown on Page 2. y 2004, at 2:00 PM, 0 itation remain unchan	new information is designated as undendated as under the chicago local time.			
THE DESCRIPTION OF THIS AMENDMENT					
		is heretofore changed, remains unchanged and in full force and effect. 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)			
15A. NAME AND TITLE OF SIGNER (Type or pr	iiit)			K (1 ype or p	print)
15D CONTENA CITOR (OFFICE OF	ILEO DATE GIOVE	TEL:	EMAIL:	1	CO DATE GLOVED
15B. CONTRACTOR/OFFEROR	15C. DATE SIGNED		ICA	160	6C. DATE SIGNED
(Signature of person authorized to sign)	-	(Signature of Contracting Offi	icer)	<u> </u>	02-Feb-2004
(i .	(g	/		

SECTION SF 30 BLOCK 14 CONTINUATION PAGE

52.211-10 COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984)

The Contractor shall be required to (a) commence work under this contract within 10 CALENDAR DAYS after the date the Contractor receives the notice to proceed, (b) prosecute the work diligently, and (c) complete the entire work ready for use not later than 250 CALENDAR DAYS AFTER NOTICE TO PROCEED. NOTE: Work between Station 0+00 and 2+00 of this project, as reference in Section 01100, Part 3, Subpart 3.1, under "Sequence of Work," shall be completed NO LATER THAN 31 MAY 2004, pursuant to the NOTICE TO PROCEED being issued on 8 March 2004. Should the Government delay issuance of the NOTICE TO PROCEED, the contract completion date will be extended by the number of calendar days after the above date that the Contractor receives the notice to proceed, except to the extent that the delay in issuance of the notice to proceed results from the failure of the Contractor to execute the contract and give the required performance and payment bonds within the time specified in the bid. The time stated for completion shall include final cleanup of the premises.

(End of Clause)